

ADDENDUM No. 2
Request for Proposals Construction Manager at Risk (CMR)
20CMR038 Modernization at Norman Elementary School

September 16, 2019

Received by bidder:

Date: _____

Name: _____

Signature: _____

Item 1: Jobsite Photos

Jobsite photos have been uploaded to [Miller IDS Planroom](#)
NORMAN_Jobsite Photos

20CMR038-